STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 04/ 01 I'N SOLANO COUNTY I N FAI RFI ELD AT 12/ 06/ 01
CONTRACT NUMBER 04- 264504 Al R BASE PARKWAY OVERCRCSSI NG CONTRACT CODE ' F '
LOCATI ON 04-SQOL-80-19. 3 29 CONTRACT | TEMS
CONCRETE BARRI ER AND SI GN STRUCTURE FEDERAL AID | M5 0802-(089)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
°ROPCSALS | SSUED 23 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 70
WUMBER OF BI DDERS 7 ENG NEERS EST 554, 900. 00 AMOUNT  UNDER 68, 403. 40 PERCENT UNDER EST 12. 33
>ROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 486, 496. 60 7 VI KI NG CONSTRUCTI ON' COVPANY 916 852-5530
INC 00745029
11050 D FOLSOM BLVD FAX 916 852-5533
RANCHO CORDOVA CA 95670
2 503, 949. 45 4 W LLI AM P YOUNG CONSTRUCTI ON 650 620- 0900
I NC 00732490
151 A OLD COUNTY ROAD FAX 650 620-9484
SAN CARLCS CA 94070
3 516, 913. 00 5 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA 96049
4 519, 500. 00 1 BENCO BRI DGES 916 686-5030
00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
5 540, 412. 90 3 CONDON JOHNSON AND ASSOCI ATES 510 534-3400
INC 00300068
P O BOX 12368 FAX 510 534-3421

OAKLAND CA 94604



04- 264504

04-SQL-80-1

12/ 04/ 01

6

654, 508. 00

583, 385. 00

6

2
(| RREGULAR)

RI VER CI TY CONSTRUCTCORS

P O BOX 2256
BENI CI A CA 94510
CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049

707 643-1455
00521275
FAX 707 643-1452

530 223-6593
00525424
FAX 530 223-0128

Bl D245
PAGE 2
12/ 06/ 01



04- 264504
04-SQL-80-1
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
12/ 06/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY

LI NCOLN CA

CALI FORNI A REBAR
VACAVI LLE CA

JARRETT FOUNDATI ON
VEST SACRAMENTO CA
MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

NORTH AMERI CAN FENCE
OAKLAND CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

PAVI NG

REBAR

PI LI NG

ELECTRI CAL

ERCSI ON CONTROL
FENCI NG

CONSTRUCTI ON AREA SI GNS



04- 264504
04-SQL-80-1
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
12/ 06/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALI FORNI A REBAR
VACAVI LLE CA

E P JARRETT FOUNDATI ON
WEST SACRAMENTO CA
FRANK MEDI NA

OROVI LLE CA

MBI

LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

STATEW DE SAFETY AND S| GNS
SAN JCSE CA

3l DDER | D NAME AND ADDRESS

| TEM5 20 AND 26 (PARTIAL)

| TEM 19

| TEM 24

I TEMS 8, 21 THRU 23 AND 25 THRU 27
| TEM 28

I TEMS 2, 4 AND 6

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

E P JARRETT

WEST SACRAMENTO CA
HARRI S SALI NAS REBAR
LI VERMORE CA

MBI

LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

JONTI NUED ON NEXT PAGE

PI LI NG

REBAR

GUARD RAIL AND SI GN STRUCTURE

SI GNAL AND LI GHTI NG



04- 264504
04-SQL-80-1
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
12/ 06/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

NI TTA CONSTRUCTI ON

LOOM S CA

NORTH AMERI CAN FENCE AND SUPPLY
OAKLAND CA

3l DDER | D NAME AND ADDRESS

ERCSI ON CONTROL
FENCI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALI FORNI A REBAR
VACAVI LLE CA

E P JARRETT

WEST SACRAMENTO CA
FRANK NMADI NA

OROVI LLE CA

MBI

LI VERMORE CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
SAN JCOSE CA

VI NTAGE PAVI NG

W NTERS CA

REBAR

CAST I N DRI LLED HCOLE PI LI NG

FENCI NG

SI GN STRUCTURE AND METAL BEAM GUARD RAI L
ELECTRI CAL

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

PAVI NG



04- 264504
04-SQL-80-1
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 6
12/ 06/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HARRI S SALI NAS REBAR
355 SOUTH VASCO ROAD

LI VERMORE CA 94550
MBI

1175 GREENVI LLE ROAD

LI VERMORE CA 94550

M KE BROMW ELECTRI C

561 A MERCANTI LE DRI VE
COTATI  CA 94931

NI TTA CONSTRUCTI ON

3778 DEL MAR AVENUE
LOOM S CA 94560

NORTH AMERI CAN FENCE AND SUPPLY
35 EMBARCADERO COVE
OAKLAND CA 94606
STATEW DE SAFETY AND SI GNS
1091 NORTH 10TH STREET
SAN JOSE CA 95112

VI NTAGE PAVI NG COVPANY
119 MAIN STREET SU TE 1
W NTERS CA 95694

3l DDER | D NAVE AND ADDRESS

REBAR

OVERHEAD SI GNS

ELECTRI CAL

EROSI ON CONTROL

FENCI NG

TRAFFI C CONTRCOL

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

HARRI S SALI NAS REBAR
LI VERMORE CA

JONTI NUED ON NEXT PAGE

I TEMS 20, 23 AND 26 ( PARTIAL)



04- 264504
04-SQL-80-1
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
12/ 06/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

JARRETT FOUNDATI ON
SACRAMENTO CA

MORI SOLI  CONSTRUCTI ON

LI VERMORE CA

NORTH AMERI CAN FENCE
OAKLAND CA

STATEW DE BARRI ER

OAKLAND CA

STATEW DE SAFETY AND SI GNS

VI NTAGE GRADI NG AND PAVI NG

3l DDER | D NAME AND ADDRESS

ITEMS 19 AND 23 ( PARTI AL)
| TEM 28

| TEMS 7 AND 24

| TEM 26 (PARTIAL)

| TEM 2

| TEM 18

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALI FORNI A REBAR
VACAVI LLE CA

JARRETT DRI LLI NG
SACRAMENTO CA

MBI

LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

REBAR

CAST IN DRI LLED HOLE

SI GN STRUCTURE

LI GHTI NG



04- 264504 Bl D245

04- SOL- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 04/ 01 12/ 06/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 071322 TEMPORARY FENCE (TYPE CL- 1. 8) M 130 20. 00 2, 600. 00
2 (S) 120090 CONSTRUCTI ON  AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
4 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 15 50. 00 750. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 2, 000. 00 2, 000. 00
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 325. 00 3, 575. 00
7 150608 REMOVE CHAI N LI NK FENCE M 170 20. 00 3, 400. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 70 35.00 2, 450. 00
9 150742 REMOVE ROADSI DE SI GN EA 1 250. 00 250. 00
10 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 250 15. 00 3, 750. 00
11 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 240 10. 00 2, 400. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 110 30. 00 3, 300. 00
14 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
15 (S) 022816 ERCSI ON CONTROL ( MULCH) VB 78 55. 00 4,290. 00
16 (S) 022817 FI BER ROLLS M 195 25. 00 4,875.00
17 022818 RESET EMBANKVENT STABI LI ZATI ON FABRI C LS LUMP SUM 2, 500. 00* 2, 500. 00
18 390155 ASPHALT CONCRETE (TYPE A) TONN 50 150. 00 7,500. 00
19 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 599 250. 00 149, 750. 00
PI LI NG
20 ( SF) 048839 BAR REI NFORCI NG STEEL (PI LI NG KG 58, 197 .80 46, 557. 60
21 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHT\EI GHT) KG 2,395 6. 00 14, 370. 00
22 (SF) 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 2, 395 1.00 2, 395. 00
23 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 5 1, 200. 00 6, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
24 (F) 800395 CHAIN LI NK FENCE (TYPE CL-1.8, SLATTED) M 170 50. 00 8, 500. 00
25 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 250. 00 2, 000. 00
26 (F) 048840 CONCRETE BARRI ER ( MODI FI ED) M 197 372.00 73, 284. 00
27 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2, 500. 00 2, 500. 00
28 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 45, 000. 00* 45, 000. 00

TOTAL 486, 496. 60



TEM

©CoOoO~NOUODWNE

04- 264504
04-SQL-80-1
12/ 04/ 01

2, 600.
49, 985,
42’ 040.

00*
00~

SUMMARY

42040. 00
503, 949. 45

50. 000.
50, 000.

OF

REMA

50000.
516, 913. 00

I NI

BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

32.00 4160
2, 000. 00* 2000
10, 000. 00* 10000
25.00 375
5, 000. 00 5000
300. 00 3300
15. 00 2550
32.00 2240
100. 00 100
30. 00 7500.
30. 00 7200.
20, 000. 00* 20000.
75. 00 8250.
2, 500. 00* 2500.
54. 00 4212.
21.00 4095.
3, 000. 00* 3000.
183. 00 9150.
200. 00 119800.
.70 40737.
9. 00 21555.
. 85 2035.
1, 090. 00 5450.
45. 00 7650.
237.00 1896.
625. 00 123125.
2, 600. 00 2600.
50, 000. 00* 50000.
49, 018. 35* 49018.
519, 500. 00

Bl D245
PAGE 9
12/ 06/ 01
FI FTH
BI D AMOUNT
12.00 1560
2, 015. 00* 2015
10, 000. 00* 10000
30. 00 450
5, 600. 00 5600
120. 00 1320
20.00 3400
80. 00 5600
300. 00 300
16. 00 4000.
10. 00 2400.
20, 000. 00* 20000.
60. 00 6600.
5, 000. 00* 5000.
54. 00 4212.
21.00 4095.
1, 800. 00* 1800.
183. 00 9150.
197.00 118003.
.70 40737.
9. 00 21555.
1.00 2395.
1, 050. 00 5250.
46. 00 7820.
200. 00 1600.
750. 00 147750.
2,600. 00 2600.
52, 200. 00* 52200.
53, 000. 00* 53000.
540, 412. 90



TEM

©CoOoO~NOUODWNE

REMA

2400.
5000.
8250.
3000.
5460.
5850.
6500.
12500.
155740.
58197.
23950.
2395.
0.
8500.
2800.
113275
4000.
50000.

0

04- 264504
04-SQL-80-1 SUMMARY OF
12/ 04/ 01
_______________________________ [ =m o m e
Sl XTH [ SEVENTH
BI D AMOUNT | BI D
_______________________________ [ =m o m
15.00 1950. 00| 25.00
3, 000. 00* 3000. 00| 3, 500. 00*
14, 528. 00* 14528. 00| 25, 000. 00*
30. 00 450. 00| 50. 00
1,614.00 1614. 00| 5, 000. 00
250. 00 2750. 00| 225.00
40. 00 6800. 00| 15. 00
60. 00 4200. 00| 35.00
800. 00 800. 00| 750. 00
12.00 3000. 00| 20. 00
25.00 6000. 00| 10. 00
5, 000. 00* 5000. 00| 5, 000. 00*
70. 00 7700. 00| 75. 00
2, 000. 00* 2000. 00| 3, 000. 00*
50. 00 3900. 00| 70. 00
15. 00 2925. 00| 30. 00
4, 000. 00* 4000. 00| 6, 500. 00*
200. 00 10000. 00| 250. 00
466. 00 279134. 00| 260. 00
1.00 58197. 00| 1.00
6. 00 14370. 00| 10. 00
4.00 9580. 00| 1.00
400. 00 2000. 00| .00
12.00 2040. 00| 50. 00
75.00 600. 00| 350. 00
510. 00 100470. 00| 575. 00
2,500. 00 2500. 00| 4, 000. 00
45, 000. 00* 45000. 00| 50, 000. 00*
60, 000. 00* 60000. 00| .00
654, 508. 00

583, 385. 00

N

N G

B

DDERS
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